

ADDENDUM NO. 1

PROJECT:
CARTS RFP-2021-137-AC

ISSUED:
Wednesday, November 24, 2021

This addendum amends and thereby supersedes the RFP on the referenced project.

Item #1 - The schedule of the RFP has been changed to add dates to view the CARTS facilities and to give proposers some more time to prepare RFP proposals. The schedule below will update and replace the RFP schedule found on page 4.

Procurement Time Frame

Release of RFP	November 9, 2021
Pre-Proposal Meeting	November 23, 2021
Tour of Facilities	December 7-8-9, 2021
Written Questions Due	December 14, 2021
Responses Provided	December 21, 2021
Proposals Due	2:00pm, January 4, 2022
Work Begins	January 14, 2022
Projected Work Completion	May 31, 2022

Item #2 - General Information: A date correction, the due date for the proposals listed on page 3 is incorrect. The date listed will be changed and replaced with the due date of January 4, 2022 at 2:00pm.

Item #3 - Tour of Facilities Schedule: The table below lists the days that facilities will be available for tour. The tour will begin at 9:00am CST at the first facility listed below the date and then will move to the following facilities.

Inspection Week

December 7, 2021	December 8, 2021	December 9, 2021
Taylor	Elgin	San Marcos
Georgetown	Tucker Hill Ln	(Marble Falls*)
Cedar Park	Smithville	*optional

Facility Locations:

Taylor

1103 West Second Street
Taylor, TX 766574

Georgetown

3620 South Austin Avenue
Georgetown, TX 78626

Cedar Park

401 Discovery Blvd.
Cedar Park, TX 78613

Elgin

200 Central Ave.
Elgin, TX 78621

Tucker Hill Ln.

5300 Tucker Hill Ln.
Cedar Creek, TX 78612

Smithville

300 NE Loop 230
Smithville, TX 78957

San Marcos

338 South Guadalupe St.
San Marcos, TX 78666

Marble Falls

801 US Highway 281
Marble Falls, TX 78654